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Indraprastha Institute of Information Technology, New Delhi (IIIT-Delhi) 
 

DATED: 26.06.2019 
 

TENDER NOTICE 
 

1.  Last Date & Time of issue of tender documents from    26.06.2019 
2.  Last Date & Time of receipt of tender        10.07.2019 upto 3.00 p.m.  
 

CE, IIIT-Delhi, Okhla, New Delhi-110020 on behalf of Registrar, IIIT-Delhi invites 
sealed item rate tenders from eligible contractors for similar works.  

 

Name of work: Part I - Development Works for Iconic Signage Island at 

Indraprastha Institute of Information Technology (IIIT-Delhi) Campus, Okhla 

Phase III, New Delhi. 
 
Location:      Near Gate No-1 of IIITD Campus  

Estimated cost of work put to tender  :  18 Lacs 

Time of completion                :  3 Months 

Earnest Money Deposit:  Rs. 36,000/- (Rupees Thirty Six Thousand only) is to be 
submitted with tender document as earnest money. The above payment shall be made 
in the shape of deposit at pay order/demand draft of a scheduled bank issued in favour 
of IIIT Delhi Collection payable at New Delhi.  

Works to be completed in coordination with the other agencies/ contractors . No extra for 
non-availability of fronts or coordination with other agencies shall be payable on account 
of the same.  

Tender documents can be downloaded from IIITD website (www.iiitd.ac.in) and 
submitted with non refundable DD of Rs. 500/- in favour of IIIT Delhi Collection as cost of 
tender.  

1) The tenders shall be placed in sealed envelopes with a name of work and due 
date written on the envelope and addressed to the CE, IIITD. Complete tender 
documents shall be submitted by the approved contractors in two envelopes. 1st 
envelope shall contain the earnest money in the shape of Demand Draft / Pay 
Order of a scheduled Bank requisite shape as per condition & eligibility criteria 
and cost of tender as stated above in case of the downloaded version. 
 

2) The eligible contractors who have carried out similar works in IIIT-D/Govt 
Deptts/PSU/Reputed Pvt sector /MNCs are to submit the experience certificates 
for the works and registration certificates with Govt. Depts. if any. The said 
certificates along with the EMD be enclosed in Envelope-1.  

3) Experience of having successfully completed similar works during last seven 
years ending on the 31st May 2019. The similar works are defined as works of 
Civil and Horticulture development works preferably in institutions 
/complexes etc. The value of executed works shall be brought to current costing 
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level by enhancing the actual value of work at simple rate of 7% per annum 
calculated from date of completion to last date of receipt of tenders. 

Three similar works not less than 40% of est.cost  Rs   7.2 lacs each  Or 

Two similar works not less than 60% of est cost  Rs   10.8 lacs each  Or 

One similar  work not less than 80% of est cost  Rs  14.4 lacs each  

4) One completed works of any nature either part of 3) or separate one costing not 
less than 40% of estimated cost ie Rs 7.2 lacs with some 
Central/State/Autonomous/Central PSU/State PSU/local authority formed under 
any Act published in Central/State Gazette. 

 
5) The applications not supported with requisite experience certificates, GST 

registration certificate, TIN no. and ITCC in Envelope-1 shall not be entertained. 
 

6) Average Annual Turnover over Civil and Horticultural works should be at least Rs 
45 lacs during immediate last 3 consecutive financial years ending 31st Mar 2019. 

 
7) Should not have incurred any loss in the more than two years in the last five 

years ending 31st Mar 2019. 
 

8) Should submit solvency certificate of 40% of estimate ie for 7.2 lacs from their 
bankers . 
 

9) Performance certificates must be submitted by the vendors for the works . 
 

10) A pre-bid conference would be held on the 2nd July 2019 at 11.00 AM at the 
Boardroom of the Old academic Block.  

11) The applications not supported with requisite experience certificates, GST 
certificate, TIN no. and ITCC in Envelope-1 shall not be entertained. 
 

12) The 2nd envelope shall contain the financial bids including Priced Schedule of 
Quantities, Form of Tender, Conditions of Tender, Articles of Agreement, Brief 
Specifications, Condition of contract, Drawings all duly signed by the authorized 
signatory of the firms. 

 All these envelopes are to be put in a single envelope duly super-scribed the 
name of work, and addressed to CE, (IIITD) and with their address. In case the 
tenderer does not fulfill the laid down eligibility criteria or fails to deposit the 
earnest money in prescribed form, financial bid shall not be opened. 

 Tenderers shall seal the tender affix their initials and put stamp on each and 
every page of tender document before submission. The tender of the contractor, 
who submits in-complete tender document or submits more than one tender for 
one work, shall not be considered at all. 

  
 Tenders will be received by the CE up to 3.00 P.M on 10.07.2019 and will be 

opened by him or his authorized representative in the office of Registrar, IIITD on 
the same day at 3.30 P.M.   
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 First the Technical Bids will be opened and screened .The bids shall be 
examined whether the EMD is in order and the bidder meets the minimum 
eligibility criteria specified above. Those bidders whose EMD is in order, meets 
the minimum eligibility criteria, has submitted all the required documents and 
meet the technical requirements shall be considered for opening of financial bid. 
Conditional tenders would not be accepted. Financial bids in respect of 
contractors who do not fulfill above criterion shall not be opened.  
 

13) No Xerox / certified copies of tenders shall be accepted, if submitted these 
tenders shall be rejected.  

 
 
 

CE 
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CONDITIONS 
 

1.  The time allowed for carrying out the construction work will be 3 months from the 
3rd day after the date of written orders to commence the work.  

2.   The site for the work is available.             

3.   During execution of works, because of some unforeseen circumstances to 
enable him to complete the work as per terms of the contract, shall not relieve 
the contractor from any liability or obligations under the contract and he shall be 
responsible for the acts, defaults and neglects of any sub-contractor, his agents 
or workmen as fully as if they were the acts, defaults or neglects of the 
contractor, his agents or workmen. 

4. The Contractor shall be required to deposit an amount equal to 5% of the 
tendered value of the work as performance guarantee in the form of an 
irrevocable bank guarantee bond of any scheduled bank or State Bank of India 
in accordance with the form prescribed or in the form of fixed deposit receipt etc. 
within 4 days of the issue of letter of acceptance. The performance guarantee 
shall have the validity up to 31st Dec 2019. 

5. Tenderers are advised to inspect and examine the site and its surrounding at 
their own cost and satisfy themselves before submitting their tenders as to the 
nature of the ground and sub-soil (so far as is practicable), the form and nature 
of the site, means of access to the site, the accommodation they may require 
and in general shall themselves obtain all necessary information as to risk, 
contingencies and other circumstances which may influence or affect their 
tender. A tenderer shall be deemed to have full knowledge of the site whether 
he inspects it or not and no extra charges consequent on any misunderstanding 
or otherwise shall be allowed. The tenderer shall be responsible for arranging 
and maintaining at own cost all materials, tools and plants, water, electricity, 
access, facilities for workers and all other services required for executing the 
work unless otherwise specifically provided for in the contact documents. 
Submission of a tender by a tenderer implies that he has read this notice and all 
other contract documents and has made himself aware of the scope and 
specification of the work to be done, local condition and other factors having a 
bearing on the execution of the work.  

6. The Accepting Authority (IIITD) does not bind himself to accept the lowest or any 
other tender and reserves to him/herself the authority to reject in whole or part,  
any or all of the tenders received without the assignment of any reason. All 
tenders in which any of the prescribed conditions are not fulfilled or for any 
condition including that of conditional rebate is put forth by the tenderer shall be 
summarily rejected. 

7. Canvassing, whether directly or indirectly, in connection with tenders is strictly 
prohibited and the tenders submitted by the contractor who resort to canvassing 
will be liable to rejection. 
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8. The Accepting Authority reserves to himself the right of accepting the whole or 
any part of the tender and the tender shall be bound to perform the same at the 
rates quoted. 

9. Tenders shall remain open for acceptance for a period of 60 days from the date 
of opening of the tenders. If any tenderer withdraws his tender before the said 
period for issue of letter of acceptance, whichever is earlier or makes any 
modification in the terms and condition of the tender which are not acceptable to 
the IIITD, then IIITD shall, without prejudice to any other right or remedy, be at 
liberty to forfeit 50% of the said earnest money absolutely besides black listing 
of the tenderer.  

10. The notice-inviting tender shall form a part of the contract document. The 
successful tenderer/contractor shall, sign the necessary contract documents 
consisting of the notice inviting tender, all the documents including additional 
conditions, specification and drawings, if any forming the tender as issued at the 
time of invitation of tender and acceptance thereof with any correspondence 
leading thereto within the time specified in the letter communicating the 
acceptance of the tender. In case of delay, the earnest money may be forfeited 
and the tender cancelled or the contract enforced as per the terms of the tender 
and the invitation to tender and the tenderer shall thus be bound by the 
condition of contract even though the formal agreement has not been executed 
and signed within the specified time by the tenderer. 

11. The work shall be carried out as per general of conditions of contract for central 
PWD works 7/8 (Tender Contract) and form part of the agreement/document. 

12. Contract is liable to be terminated by the IIITD without payment of any 
compensation, if subsequent to the acceptance of tender the contractor is black-
listed by, or enters into partnership of employs any black listed contractor of the 
IIITD or any other department, or Govt. or its, undertakings. 

13. Cost of Bidding  

 13.1 The bidder shall bear all costs associated with the preparation and 
submission of his Bid, and the Employer will in no case be responsible 
and liable for those costs. 

14. Clarification of Bidding Documents 

 14.1 A prospective bidder requiring any clarification of the bidding documents 
may notify the Employer in writing/mail at the Employer's address 
indicated in the invitation to bid not later than 3 days before the Date of 
Submission of Tenders. 

    Email- admin-project@iiitd.ac.in 

15. Currencies of Bid and Payment 

            15.1 The unit rates and the prices shall be quoted by the bidder entirely in 
Indian Rupees. All payments will be invariably made in Indian Currency 
(Indian Rupees.) 
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16. PROTECTION OF ENVIRONMENT AND OTHER LAWS: 

          The contractor shall take all reasonable steps to protect the environment on and 
off the Site and to avoid damage or nuisance to persons or to property of the 
public or others resulting from pollution, noise or other causes arising as a 
consequence of his methods of operation. 

  During continuance of the contract, the contractor and his sub-contractors shall 
abide at all times by all existing enactments on environmental protection and 
other local Acts/ Laws/ rules made there under, regulations, notifications and 
bye-laws of local authorities or any other law, bye-laws, regulations that may be 
passed or notification that may be issued in this respect in future by the State/ 
Local authority. 

  
 
   
 

        
For and on behalf of the 

REGISTRAR 
Indraprastha Institute of Information Technology,  

 New Delhi 
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TENDER 
 
I/We have read and examined and understood  the notice inviting tender, schedule, A, B, 
C, D, E & F, Specifications applicable, drawings & Designs, General Rules and 
Directions, Conditions of Contract, clauses of contract, special conditions, Schedule of 
Rate & other documents and Rules referred to in the conditions of contract and all other 
contents in the tender document for the work. 
 
I / We hereby tender for the execution of the work specified for the IIITD within the time 
specified in Schedule ' F ', viz., schedule of quantities and in accordance in all respects 
with the specifications, designs, drawings and instructions in writing referred to in Rule - 
1 of General Rules and Directions and in Clause 11 of the Conditions of contract and 
with such materials as are provided for, by, and in respect in accordance with, such 
conditions so far as applicable.  
 
We agree to keep the tender open for sixty (60) days from the due date of its opening 
and not to make any modifications in its terms and condition. 
                                                                                                                                        
A sum of Rs…………… Rupees (…………………………………………………………….)  
has been deposited in demand draft of a scheduled bank  issued by a scheduled bank 
as earnest money. If I / we, fail to furnish the prescribed performance guarantee within 
prescribed period, l / we agree that the said Director, IIITD or his successors in office 
shall without prejudice to any other right or remedy, be at liberty to forfeit the said 
earnest money absolutely. Further, if l / we fail to commence work as specified, I /  we 
agree that Director, IIITD  or his successors in office shall without prejudice to any other 
right or remedy available in law, be at liberty to forfeit the said earnest money and the 
performance guarantee absolutely, otherwise the said earnest money shall be retained 
by him towards security deposit to execute all the works referred to in the tender 
documents upon the terms and conditions contained or referred to therein and to carry 
out such deviations as may be ordered, up to maximum of the percentage mentioned in 
Schedule ' F' and those in excess of that limit at the rates to be determined in 
accordance with the provision contained in Clause 12.2 and 12.3 of the tender form. 
Further, I / We agree that in case of forfeiture of earnest money or both Earnest Money 
& Performance Guarantee as aforesaid, I / We shall be debarred for participation in the 
re-tendering process of the work. 
 
I / We hereby declare that I / we shall treat the tender documents drawings and other 
records connected with the work as secret / confidential documents and shall no 
communicate information / derived there from to any person other than a person to 
whom I / we am / are authorized to communicate the same or use the information in any 
manner prejudicial to the safety of the State. 
 
Dated. . . . . . . . . . . . . . . . . . . . . . . . . . . . . ...                              
 
Witness:       Signatures of Contractor 
 
Address:      Postal   Address 
 
 
Occupation: 
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LETTER OF SUBMISSION 
 

The CE 
Indraprastha Institute of Information Technology, Delhi 
Okhla Phase-III 
(Behind Govind Puri Metro Station) 
New Delhi-110020. 
 
I/We, the undersigned, have read and examined in detail, the specifications and all 
bidding documents and hereby declare that: 
 

1. All the rates quoted in our proposal are in accordance with the terms and conditions as 
specified in the bid document.  All the prices and other terms and conditions of this 
proposal are valid for a period of 60 calendar days from the date of opening of bid. 

2. We do hereby confirm that our bid prices include all taxes/levies/GST indicated 
separately. 

3. We hereby declare that if any tax law is altered, we shall pay the same. 
4. The quoted rates are inclusive of ESI, PF and Green Tax no extra on such heads would 

be payable on such account. 
 
Earnest Money 
We have enclosed EMD in the form of demand draft no…………………., 
dated…………..favoring IIIT, Delhi payable at New Delhi issued / drawn on 
………………Bank for Rs._______/- (Rupees __________ Thousand only), as desired. 
Deviations 
We declare that all the works shall be performed strictly in accordance with the technical 
specifications and other tender conditions with no deviations. 
 
Qualifying Data 
We confirm that all information/data have been submitted as required in tender 
document. 
We hereby declare that our proposal is made in good faith, without collusion for fraud 
and the information contained in the proposal is true and correct to the best of our 
knowledge and belief.  I/We agree that in case any information is found to be incorrect 
the tender is liable to be rejected at any point of tendering process. 
Bid submitted by us is properly sealed and prepared so as to prevent any subsequent 
alteration and replacement. 
 
We understand that you are not bound to accept the lowest or any bid you may receive. 
 
 
 
 
Thanking you, 
Yours faithfully, 
(Signature and seal of Tenderer with name, designation and contact no.) 
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ACCEPTANCE 

 
The above tender (as modified by you as provided in the letters mentioned hereunder) is 
accepted by me for and on behalf of Registrar, IIITD for a sum of 
 
Rs. --------------------------- (Rupees -----------------------------------------------------------------------)  
 
 
The documents referred to below shall form part of this contract Agreement:- 
 

 NIT  

 Performa  for  Agreement 

 Additional conditions.  

 Special conditions 

 Schedule of Quantities &  

 Drawings 

 General conditions of contract for CPWD Works-2012 with up to date correction 

slip 

                                                                                             
  

For & on behalf of 
Registrar 

IIIT  
                                                                                             
 
 
                                                                                               Signature. …………………… 
 
Dated.....................                                                               Designation.......................... 
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SCHEDULES  

 
 
SCHEDULE 'A' 
Schedule of quantities (Enclosed)               : Enclosed 
 
SCHEDULE 'B'                                                             
Schedule of materials to be issued to the contractor     NIL 
 
SCHEDULE 'C'                                                                    
Tools and plants to be hired to the contractor     NIL 
 
SCHEDULE 'D' 
Extra schedule for specific requirements/documents for the work, if any,  NIL 
 
SCHEDULE 'E' 
Schedule of component of Cement, Steel, other materials, Labour    NIL 
etc. for price escalation. 
 
CLAUSE 10 CC 
Component of Cement - expressed as percent of total value work,                      N / A 
 
Component of Steel-expressed as percent of total work.                                     N / A 
 
Component of civil (except cement & steel) / Electrical construction 
Materials-expressed as percent of total value of work.                                        N / A 
 
Component of labour-expressed as per cent of total value of work.                      N / A 
 
Component of P.O.L. - expressed as percent of total value work.                          N / A 
 
SCHEDULE 'F' 
 
Reference to General Conditions of contract. 
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Name of Work: Development of Iconic Signage Island Works of Indraprastha Institute of 
Information Technology (IIIT-Delhi) Campus, Okhla Phase III , New Delhi. 
 

Estimated cost of work:      Rs.18 lacs 
 

i. Earnest money:       Rs. 36,000/- 
  

ii. Performance Guarantee- The contractor, for due and faithful performance of the 
Contract, shall obtain and submit to the Owner such security of 5% of the 
Contract Value within 7 days after the receipt of the Letter of Acceptance, in the 
form of BG Performa as appendix to tender from a scheduled Bank /FD providing 
such security shall be subject to the approval of the Owner. The cost of 
complying with the requirement of this Clause shall be borne by the Contractor. 
 
Period of Validity of performance Bond  
The performance bond shall be valid as at Conditions Cl 4 and till the Contractor 
has executed and completed the Works in accordance with the Contract. This 
security shall be returned to the contractor within 14 days of the issue of the said 
Completion Certificate. 
 
Claim under Performance Security 
Prior to making a claim under the performance security the Owner shall, in every 
case, notify the Contractor stating the nature of the default in respect of which the 
claim is to be made. 

                                                           
Security Deposit    / Retention money shall be Five percent (5%) of the value of 
executed works and will be deducted from each and every payment made to the 
contractor against running account bill submitted for the work done at site. 50% 
of retention money will be released along with the payments of final bill and 
balance 50% will remain with Employer until the Defects Liability period is 
successfully over.  

                                          
iii. Defect Liability period 12 months from date of completion. 

 
iv. Liquidated damages :  In case of delay on account of reasons attributable to the 

Contractor Liquidated Damages shall be levied .The amount of Liquidated 
Damages payable by the Contractor to the Employer would be 0.25% of the 
value of order for each calendar day of delay subject to a maximum of 5% of the 
value of order after which Employer reserves the right to terminate the contract 
without prejudice to the rights of the Employer. 

 
 General Rules & Direction: 
 
 Officer inviting tender:      Registrar (IIITD)  
 
 Definitions 
 
2(v)    Engineer-in-Charge        CE 
       
2(viii) Accepting Authority           DIRECTOR, IIITD 
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2(x)   Percentage on cost of materials and 
         labour to cover all overheads and profits.          15% 
 
2(xi)   Standard Schedule of Rates (Civil and Electrical)      DSR-2016 
 
2(xii) Department                                     IIIT  
 
9(ii)   Standard CPWD contract Form                               CPWD form 8 -2010 with up   
                                                                                          to date correction slips.  
Clause 1 
 

(i) Time allowed for submission of Performance  
Guarantee From the date of issue of letter of acceptance  4 days 

 
(ii) Maximum allowable extension beyond the period                7days 

(Provided in (I) above                                                        
 
Clause 2 
 
Authority for fixing compensation under clause 2.      Director, IIITD 
 
Clause 2A 
 
Whether clause 2A shall applicable      No 
 
Clause 5 
 
Number of days from the date of issue of letter 
Acceptance for reckoning date of start              3 days 
                                  
Time allowed for construction     3 months 

 
Clause 6, 6A 
 
Clause applicable - (6 or 6A)                               Clause 6A 
 
Clause 7 
 
Gross work to be done together with net payment   Rs 6 Lakhs. 
/adjustment or advance for material collected, if  
any since the last such payment for being eligible  
to interim payment. 
 
Clause 10A 
 
List of testing equipment to be provided by the   As required 
contractor at site lab.        
 
Clause 10 B (ii)  
 
Whether Clauses 10B (ii) (iv) shall be applicable          Yes 
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     ------do---------10B(iii) --------------                                       No 
 
Clause 10CA       Escalation                            Not Applicable 

                           
Clause 10CC       Escalation    Not Applicable 
 
Clause 11 
 
Specification to be followed for execution of work     CPWD Specifications 2007,  

Part I & II with Up-to-date 
correction slips 
                                                                                                   

Clause 12 
 
Deviation limit beyond which clauses 12.2 & 12.3 shall 
Apply for building work                           100% 
                                                         
Clause 16 
 
Competent Authority for deciding reduced rates.   Director, IIITD 
 
Clause 17 
 
Contractor liable for Damages defects during  Applicable 
maintenance period 
 
Clause 18 
 
List of mandatory machinery, tools & plants to be    As per the site requirement. 
deployed by the contractor at site 
 
Clause 36(i) 
 
Requirement of Technical Representative (s)    As per requirement. 
 
Clause 25  
Arbitration Clause                                                                   As per special conditions 
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SPECIAL CONDITIONS 

 
1. In the event of the tender being submitted by a firm, it must be signed by a 

person  duly authorized through a power of attorney issued by all the partners 
and a certified copy of   the power of attorney should be enclosed with the 
forwarding letter or separately by  each member thereof, or in the event of the 
absence of any partner, it must be signed on his  behalf by a person holding a 
power of attorney authorizing him to do so and such power of  attorney shall be 
produced with the tender and it must disclose that the firm is registered under  
the Indian partnership Act. 
 
Each and every signature given shall be separately witnessed. A Contractor or a 
contractor who himself / themselves has/have tendered or who may tender for 
the work shall not witness the tender of another person for the same work. 
Failure to observe this condition would render tenders of the contractors 
tendering as well as witnessing the tenders liable for summary rejection. 
 

2. The conditions for item rate tender only will be applicable as given in general 
conditions of contract for central PWD works 2010. As mentioned there in also, in 
event no rate has been quoted for any items leaving space bolts in figure (s), 
word(s) and amount blank, it will be presumed that the contractor has included 
the cost of this/these item(s) in other item(s) and rate for such items will be 
considered as zero and work will be required to be executed accordingly. 
 

3. Rates quoted as percentage below/above in the tender will be summarily 
rejected. 

4. It must be understood that the work has to be completed as per the time provided 
in the contract and as such time is the essence of the contract. 

5. The quantities furnished in the bills of quantities are only probable quantities 
liable to alternation by omission, deduction or addition, and it would be clearly 
understood that the contract is not a lump sum contract and the IIITD do not, in 
any way, assure the tenderer or guarantee that the said probable quantities are 
correct or that the work would correspond thereto. Payments will be regulated on 
the actual quantities of work authorizedly done and measured at the accepted 
rates. No claims due to change in quantities (+ or -) will be entertained. The 
drawings, forming parts of complementary installations work specifications and 
the bills of quantities, of the contract, are explanatory of and are to one another, 
representing together the works / to be carried out. If neither the drawings nor the 
specifications nor the accepted bills of quantities include any part/parts the 
intention to include which is nevertheless clearly inferred and which are obviously 
necessary for the proper completion of the works/ installations, all such parts 
shall be supplied and executed by the contractor at no extra charge. Anything 
contained in one or another of (a) the drawings, (b) the specifications and (c) the 
accepted bills of quantities and not found in the others will be equally binding as 
if it were contained in each of them. 

6. No alterations, which are made by the tenderer in the drawings, specifications, 
conditions or probable quantities accompanying this notice will be recognized 
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and if any such alterations are made the tender, will be invalid. Conditional 
tenders will however be liable for rejection. 

7. The tenderer must obtain for himself on his own responsibility and at his own 
expense all the information necessary, including risks, contingencies and other 
circumstances to enable him to make a proper tender and to enter into a contract 
with the IIITD. He must examine the drawings, specifications, conditions and so 
on and must inspect the site of work, examine the nature of the ground and the 
subsoil (so far as is practicable) and acquaint himself with local conditions, 
means of access to the work, storage facilities or areas for staff colony, the 
nature of the work, in fact all matters pertaining thereto before he submits his 
tender. 

8. The tenderer shall also bear all expenses in connection with the preparation and 
submission of his tender and attendance for subsequent 
negotiations/clarifications. 

(I) Omission, neglect or failure on the part of the tenderer to obtain requisite 
and reliable information on any matter affecting his tender, the contract 
and the construction, completion, maintenance, (dismantling and 
disposal) of the work shall not relieve the tenderer whose  tender is 
accepted from any liability in respect of the contract. 

(II) The tenderer whose tender is accepted shall not be entitled to make any 
claim for increase in the rates quoted and accepted excepting in 
pursuance of any specific provision in the contract. 

9. The Contractor, upon award of work, shall furnish the following details for the 
approval of the Engineer in charge:  

9.1. The names of manufacturers of specialized items such as patented water 
proofing systems / materials, doors, flooring tiles, false ceilings, insulating 
materials, wind mill, cement, steel, glazing, and any other materials etc. 
which he proposes to use in the work. 

9.2. The makes and types of fittings, materials, subject to the makes and type 
stipulated in the specifications, which he proposes to use in the work. 

 9.3. The details of licenses granted to him and/or to professional qualified 
and/or licensed technical personnel on his staff who will be engaged on 
the work (and submit, if called for, the licenses for inspection by the 
Officer in charge in consultation with Engineer in charge). 

9.4. Only approved agencies/ skilled workers shall be deployed to carry out 
requisite specialized items of work. The Officer/ Engineer in charge’s 
decision in consultation with Architect's/ in this regard shall be binding to 
all the parties concerned. 

10. The rates quoted in the bills of quantities shall unless specified otherwise will be 
for all heights, depths deemed to be for finished work in-situ/ item by item as 
provided for, and shall include cost for all necessary material and labours, all 
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necessary tools and plants and machinery, sheds, marking out, clearing site, etc. 
and for all taxes, octroi, excise, VAT works contract and any other tax or duty 
levied by Government, Central or Local, Green Tax, ESI and PF. or Local 
Authority if any as applicable. The GST indicated separately, if any as applicable. 

10.1. The rates shall be firm and not be subject to any variations in exchange 
rates, in   taxes, duties etc. in railway freight and the like including labour 
conditions, etc. The rates are not subject to escalation. 

11. It will be the sole responsibility of the contractor to procure all the equipments/ 
materials and other materials required for the work. 

13.  The IIITD further reserves the right to delete or reduce at any time, any section of 
the bills of quantities with out assigning any reasons whatsoever there for and no 
claim will be entertained in this regard.  

14. The tenderer whose tender is accepted is bound to execute formal agreement 
with the IIITD  within one week of the date of intimation of award of work in 
accordance with the draft agreement which will include conditions of tender, form 
of tender (general conditions of contract for central PWD works 2010), Articles of 
Agreement, Bills of quantities, Conditions of  contract, Special conditions if any, 
the drawings and specifications, but his liability under the contract shall  
commence from the date of written order to commence work whether the formal 
agreement is drawn or not. 

The Contractor shall bear all expenses in connection with the execution of the said 
agreement including fees for stamping and registration of documents as required.  

15. The Security Deposit will bear no interest what so ever until the date of release. 

16. a) The contractor, upon award of work, shall submit a memorandum of procedure 
giving the outline of his general scheme, programme and time table, in the form 
of a  chart that shall be scrutinized and approved (with modifications as 
necessary), which shall become the approved programme for execution. The 
approved programme shall be the basis for assessment of comparative progress 
under the relevant conditions of contract. 

(b). Over and above, the contractor has to supply programme chalked out 
showing important milestones to be achieved and the progress actually achieved 
compared with, the target of the same in the programme and shortfall, if any 
planned for being made up in the programme for next month.  

17.     (a) The work in general shall conform to the CPWD Specifications 2007 with up 
to date correction slips & any other latest civil specification published by CPWD, 
New Delhi and  the "Specifications for works". 

(b)In case items not covered by the general specifications referred above, 
reference shall be made to the appropriate I.S. Code.  

(c)  Should there be any difference in the particular specifications of individual 
item of work and the description of item as given in the Schedule of quantity, the 
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latter shall prevail, which will be as per the relevant drawing. 

(d), In case of any work for which there is no specification in I.S. specifications or 
in the specifications forming part of tender documents or in case there is any 
variation, such work shall be carried out in all respects in accordance with the 
instructions to be issued by the Engineer in charge. 

 18.  On acceptance of the tender the Contractor shall in writing and at once inform the 
IIITD and the Architects the name of his accredited representative(s) who will be 
responsible to take instructions from the Architects / Officer in Charge. 

The work of any part of it shall not be transferred, assigned or sublet without the        
written consent of the IIITD. 

19.  The Contractor shall be required to co-operate and work in co-ordination with and 
afford reasonable facilities for such other agencies / specialists / interior 
designers / consultants as may be employed by the Architects / Project 
Management Consultant/ Officer in Charge on other works / sub-works in 
connection with the project/scheme of which this work forms a part. 

20.  The Contractor shall get the necessary insurance done for their personal 
employed/ company insurance, third party insurance, marine insurance, all risk 
insurance or any other insurance as required.  

 
21. The Contractor shall make arrangements of carrying water and electricity beyond 

one point where same shall be provided and recovery @1% of the cost of works  
shall be effected accordingly. 

22. The Contractor is required to comply with all Acts of Government relating to 
labour, safety, environment and other Rules and Regulations made there under 
from time to time and to submit at the proper times all particulars and statements 
required to be furnished to the appropriate Authorities.  

23. Delay and extension of time 

If in the opinion of the Architect/PMC/Owner  the Work is delayed:  

a)  By force majeure, or  

b)  By reason of any exceptionally inclement weather, or  

c) By reason of proceedings taken or threatened by or dispute with adjoining or 
neighboring owners or public authorities arising otherwise than through the 
Contractor’s own default, or  

d)  By the works or delays of other Contractor or tradesmen engaged or 
nominated by the Owner or the Architect/PMC and not referred to in the 
Schedule of Quantities and/or Specification, or  

e)  By reason of Architect’s/PMC/Owner Instructions to delay work, or  
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f)   By reason of civil commotion, local combination of workmen or strike or lock-
out affecting any of the building traders, or  

g)  In consequence of the Contractor not having received in due time necessary 
Instructions from the Architect/PMC/Owner for which he shall have specifically 
applied in writing,  
Then the Architect/PMC/Owner shall make a fair and reasonable extension of 
time for completion of the Contract Work; in case of such strike or lock-out the 
Contractor shall, as soon as may be, give written notice thereof to the 
Architect/PMC/Owner, but the Contractor shall nevertheless constantly use his 
endeavors to prevent delay and shall do all that may reasonably be required to 
the satisfaction of the Architect to proceed with the work.   

24. Failure by Contractor to comply with Architect’s Instructions 

 If the Contractor after receipt of written notice from the Architect requiring 
 compliance fails within ten days to comply with such further drawings and/or 
 Architect’s Instructions the Owner with the consent of the Architect may employ 
 and pay other persons to execute any such work whatsoever that may be 
 necessary to give effect thereto, and all costs incurred in connection therewith 
 shall be recoverable from the Contractor.   

25. Termination or Abridgment of Contract by the Owner 

a) If the Contractor being an individual or a Firm commit any ‘Act or Insolvency’ or 
shall be adjudged an Insolvent or being an Incorporated Company or Society 
shall have an order for compulsory winding up made against it or pass an 
effective resolution for winding up voluntarily or subject to the supervision of the 
Court and of the Official Assignee of the Liquidator in such acts of insolvency or 
winding up shall be unable within seven days after notice to him requiring him to 
do so, to show to the reasonable satisfaction of the Architect that he is able to 
carry out and fulfill the Contract, and to give security therefore, if so required by 
the Architect, or  

b) If the Contractor (whether an individual, Firm, Incorporated Company or Society) 
shall suffer execution to be issued, or  

c) Shall suffer any payment under this Contract to be attached by or on behalf of 
any or the creditors of the Contractor, or  

d) Shall assign or sublet this Contract without the consent in writing of the 
Architect/PMC first obtained, or 

e) Shall charge or encumber this Contract or any payments due or which may 
become due to the Contractor there under, or  

f) If the Architect/PMC shall certify in writing to the Owner that the Contractor:  

 i)  Has abandoned the Contract, or  

 ii)  Has failed to commence the works, or has without any lawful excuse under 
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 these Conditions suspended the progress of the works for 14 days after receiving 
 from the Architect/PMC/Owner written notice to proceed, or  

iii)  Has failed to proceed with the works with such due diligence and failed to  make 
such due progress as would enable the works to be completed within the  time 
agreed upon, or  

iv)  Has failed to remove materials from the site or to pull down and replace work 
 for seven days after receiving from the Architect written notice the said materials 
 or work were condemned and rejected by the Architect under these conditions, or  

v)  Has neglected or failed persistently to observe and perform all or any of the 
 acts, matters or things by this Contract to be observed and performed by the 
 Contractor for seven days after written notice shall have been given to the 
 Contractor requiring the Contractor to observe or perform the same, or  

vi) Has to the detriment of good workmanship or in defiance of the 
 Architect’s/PMC Instructions to the contrary sub-let any part of the Contract,  

26. Then and in any of the said cases the Owner with the written consent of the 
Architect/PMC may, notwithstanding any previous waiver, after giving seven 
days’ notice in writing to the Contractor, determine the Contract, but without 
hereby affecting the powers of the Architect or the obligations and liabilities of the 
Contract the whole of which shall continue in force as fully as if the Contract had 
not been so determined and as if the works subsequently executed had been 
executed by or on behalf of the Contractor.  The costs of these works are 
therefore recoverable from the Contractor.  And further, the Owner under 
instructions of the Architect, by his Agents or servants may enter upon and take 
possession of the works and all plants, tools, scaffolding, sheds, machinery, 
steam and other power utensils and materials lying upon the premises or the 
adjoining lands or roads, and use the same as his own property or may employ 
the same by means of his own servants and workmen in carrying on and 
completing the works or by employing any other Contractor or other person or 
persons to complete the Work, and the Contractor shall not in any way interrupt 
or do any act, matter or thing to prevent or hinder such other Contractor or other 
person or persons employed for completing and finishing or using the materials 
and plant for the Work. When the Work shall be completed or as soon thereafter 
as convenient the Architect shall give a notice in writing to the Contractor to 
remove his surplus materials and plant, and should the Contractor fail to do so 
within a period of 14 days after receipt thereof by him, Owner shall sell the same, 
and shall give credit to the Contractor for the amount realized. The Architect shall 
thereafter ascertain and certify in writing what (if anything) shall be due or 
payable to or by the Owner for the value of the said plant and materials so taken 
possession of by the Owner and the expense or loss which the Owner shall have 
been put to in procuring the works to be completed, and the amount, if any, 
owing to the Contractor and the amount which shall be so certified shall 
thereupon be paid by the Owner to the Contractor or by the Contractor to the 
Owner, as the case may be, and the certificate of the Architect shall be final and 
conclusive between the parties.   
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27. If at any time after the commencement of the work the Owner shall for any 
reason whatsoever not require the whole thereof, as specified in the tender, to be 
carried out, but need to abridge the Contract, the Owner shall give notice in 
writing of the fact to the Contractor who shall have no claim to any payment or 
compensation which he might have derived from the execution of the work in full, 
but which he did not derive in consequence of the whole amount of the work not 
having been carried out. The Contractor shall in this case, however, be entitled to 
payment for the work already executed by him in accordance with the agreed 
rates. The Owner shall also take over all building materials as might have been 
ordered for the work, but orders for which cannot be canceled, if delivered within 
a reasonable time, and shall pay for them at cost price. The Contractor shall also 
be allowed to remove his tools and plants from the site.   

28. Termination of Contract by Contractor 

a)   If payment of the amount payable by the Owner under Certificate of the 
 Architect /PMC for beyond two months from date of issue of certificate due to 
 reason not attributable to the contractor.  

b)  The Owner commits any ‘Act of Insolvency’, or  

c)  If the Owner (being an individual, or firm) shall be adjudged an Insolvent, or 
 (being an Incorporated Company or Society) shall have an order made against 
 him or pass an effective resolution for winding up, either compulsorily or subject 
 to the supervision of the Court or voluntarily, or if the Officials Assignee or the 
 Owner shall repudiate the contract, or if the Official Assignee or the Liquidator in 
 any such winding up shall be unable within fifteen days after notice to him 
 requiring him so to do, to show to the reasonable satisfaction of the Contractor 
 that he is able to carry out and fulfill the Contract and to make all payments due, 
 and to become due there under and, if required by the Contractor, to give 
 security of the same, or  

d)  If the works be stopped for three months or more under a continuous spell 
 under the order of the Architect /PMC or the Owner or by any injunction or other 
 order of any Court of Law,  

29. Then and in any of the above said (Clause28) cases the Contractor shall be at 
liberty to determine the Contract by notice in writing to the Owner, through the 
Architect, and he shall be entitled to recover from the Owner payment for all 
works executed and cost of the material  supplied and lying at site for the 
purpose of the Contract as on the said day of the termination.  No other claim for 
idle labour , loss of overheads , profits  shall be entertained nor shall any other 
claim on account of the delay in completion of the  work /availability of site/ 
unwarranted conditions whatsoever shall be tenable, even if it is caused by 
circumstances beyond the Contractor’s control. 

30. Procedure for Settlement of Disputes 
 
30.1  Engineer’s Decision 
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If a dispute of any kind whatsoever arises between IIIT-Delhi and the contractor 
in connection with, or arising out of , the contract or the execution of the works, 
whether during the execution of the works or after their completion and whether 
before or after any repudiation or other termination of the contract, including any 
dispute as to any opinion, instruction, determination, certificate or valuation of the 
engineer, the matter in dispute shall, in the first place, be referred in writing to the 
engineer, with a copy to all parties. Such reference shall be made within one (1) 
month of arising of any such dispute and state that it is made pursuant to this 
clause. No later than one (1) month after the day on which he received such 
reference the engineer shall give notice of his decision to IIIT-Delhi and the 
contractor. Such decision shall state that it is made pursuant to the reference 
under this clause.  

Unless the contract has already been repudiated or terminated, the contractor 
shall in every case, continue to proceed with the works with all due diligence and 
the contractor and IIIT-Delhi shall give effect forthwith to any / every such 
decision of the engineer unless and until the same shall be revised, as 
hereinafter provided, in an amicable settlement or an arbitral award. If either IIIT-
Delhi or the contractor be dissatisfied with any decision of the engineer, or if the 
engineer fails to give notice of his decision on or before one (1) month after the 
day on which he received the reference, then either IIIT-Delhi or the contractor 
may within a further period of one (1) month from the day on which it / they 
receive(s) the notice of such decision, or on the day on which the said period of 
notice of / for decision expired, as the case may be, give notice to the other party, 
with copy for information to the engineer, of its / their intention to commence 
arbitration. Such notice shall establish the entitlement of the party giving the 
same to commence arbitration, as hereinafter provided, as to such dispute and 
no arbitration in respect thereof may be commenced unless such notice is given. 
If the engineer has given notice of his decision as to a matter in dispute to IIIT-
Delhi and the contractor and no notification of intention to commence arbitration 
as to such dispute has been given by either IIIT-Delhi or the contractor as herein 
provided, the said decision shall become final and binding upon IIIT-Delhi and 
the contractor. 

 
30.2.  Amicable Settlement  
 

Where notice of intention to commence arbitration as to a dispute has been given 
in accordance with sub-clause 22.1, arbitration of such dispute shall not be 
commenced unless an attempt has first been made by the parties to settle such 
dispute amicably. Provided that, unless the parties otherwise agree, arbitration 
may be commenced on or after one (1) month from the day on which notice of 
intention to commence arbitration of such dispute was given, whether or not any 
attempt at amicable settlement thereof has been made or result achieved. 
 

30.3.  Arbitration 

Any dispute in respect of which: 

a) the decision, if any, of the engineer has not become final and binding 
pursuant to the first sub-clause above, 
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b) amicable settlement has not been reached within the period stated in the 
second sub-clause above, shall be finally settled, unless otherwise specified 
in the contract, by arbitration to  be held in New Delhi in English, under the 
provisions of the Arbitration and  Conciliation Act 1996, including any 
statutory reenactment(s) / amendment(s) thereof and Rules made 
thereunder, by the arbitrator. The Director of the Institute  shall appoint 
one person as the sole arbitrator. Either party shall be limited in the 
proceeding before such arbitrator to evidence or arguments put before the 
engineer for the purposes of obtaining the said decision pursuant to the first 
sub-clause herein. No such decision shall disqualify the engineer from being 
called as  a witness and giving evidence before the arbitrator on any matter 
whatsoever relevant to the dispute. Arbitration proceedings shall not be 
commenced prior to the completion of the works, unless any major pre-
requisite criticality is discerned  by the arbitrator, and the obligations of IIIT-
Delhi, the engineer and the contractor shall not be altered by reason of the 
arbitration .The works shall not be stopped on account of the said process of 
arbitration and the contractor shall not be relieved of his responsibilities for 
the completion of the work under any circumstances whatsoever. 

 
31.2.   Contractor to provide everything necessary 

 The Contractor shall provide everything necessary for the proper execution of the 
 Work according to the intent and meaning of the Drawings, Schedule of 
 Quantities and Specifications taken together whether the same may or may not 
 be particularly shown or described therein provided that the same can 
 reasonably be inferred there from, and if the Contractor finds any discrepancy in 
 the Drawings or between the Drawings, Schedule of Quantities and Specification 
 he shall immediately and in writing refer the same to the Architect who shall 
 decide which is to be followed.   

 

31.3.   Materials and Workmanship to conform to Descriptions 

 All materials and workmanship shall so far as procurable be of the respective 
 kinds described in the Schedule of Quantities and/or Specification and in 
 accordance with the Architect’s Instructions, and the Contractor shall upon the 
 request of the Architect furnish him with all invoices, accounts, receipts and other 
 vouchers to prove that the materials comply therewith. The Contractor shall at his 
 own cost arrange for and/or carry out any test of any materials which the 
 Architect may require. 

 

31.4.   Assignment and Sub-letting 

 The whole of the works included in the Contract shall be executed by the 
 Contractor and the Contractor shall not directly or indirectly transfer, assign or 
 underlet the Contract or any part share thereof or interest therein without the 
 written consent of the Architect, and no undertaking shall relieve the Contractor 
 from the full and entire responsibility of the Contract or from active 
 superintendence of the Work during its progress.   

 

31.5.  Removal of improper work 
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 The Architect shall, during the progress of the Work, have the power to order the 
 removal, from the Site or works within such reasonable time or times as may be 
 specified in the order, of any materials which in the opinion of the Architect are 
 not in accordance with the Specification or the Instructions of the Architect, the 
 substitution of proper materials, and the removal and proper re-execution of any 
 works executed with materials or workmanship not in accordance with the 
 Drawings, Specifications or Instructions and the Contractor shall forthwith carry 
 out such order at his own cost.  In case of default on the part of the Contractor to 
 carry out such order, the Owner shall have the power to employ and pay other 
 persons to carry out the same, and all expenses consumed thereon or incidental 
 thereto as certified by the Architect shall be borne by the Contractor, or may be 
 deducted by the Owner from any moneys due or that may become due to the 
 Contractor.   
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ADDITIONAL CONDITIONS 

1. General conditions of contract for Central PWD Works 7/8 (Tender of Form) shall 
be part of the agreement. 

2. The work shall be carried out strictly as per CPWD specifications 2007, Part I & II   
with up to date correction slips. Wherever no specification is available in the 
above said document, drawings and specifications supplied with bill of quantities 
shall be applicable 

3. The Contractor shall have to clear the site for the work of all overlying rubbish 
/garbage/dumped refuse material prior to commencement of the work in case 
required at no extra cost. The contractor shall take approval from the Engineer 
/Officer in Charge in writing for collection and stacking of materials.  

4. The contractor must follow CPWD Safety Code as provided in general conditions 
of contract for CPWD Works.  

5. Any damage done by the contractor or his workmen to any existing work during 
the course of execution of the work shall be made good by him at his own cost.  

6. Contractor shall clear the site thoroughly of all rubbish etc. left out of his 
materials immediately on completion of the work and properly keep the site clean 
around the building to the satisfaction of the Engineer- in-Charge.  

7. The preference of the codes will be IS codes. 

8. The rates are inclusive of all staging, material and labour as required for the 
works. The items in the bill of quantities include all the materials, labour, and 
installation, complete as a finish items unless otherwise stated.  

9. Unless specifically mentioned otherwise, quoted Rates shall be deemed to 
include work to be carried out at all curvatures, heights, depths, inclinations and 
locations, and in wet/foul locations, as and when they are encountered. The rates 
quoted for the various works as specified in the Priced Schedule of Quantities 
are work in all types of soils/rock and prevailing Site conditions including earth 
work, excavation, shoring, execution of various other items of work, i.e., laying of 
pipes, joining, concreting, masonry, plastering, etc. in and under water and 
dewatering as required. Nothing extra is payable on this account. 

10. All security precautions shall be taken during dismantling work. The site shall be 
fenced /barricaded with suitable material during construction period .No payment 
shall be made for fencing/barricading work. Fencing/barricading shall be done 
immediately after possession of site and shall be removed after completion of 
construction period 

11. No space on site/otherwise for labour huts shall be provided by IIITD, cost of 
same shall be borne by contractor. 

26



Indraprastha Institute of Information Technology, Delhi 

  

12. The general condition of contract for Central P.W.D. Works has reference of 
various laws /acts /rules. The settlement of any disputes and arbitration, only 
Indian arbitration and conciliation act 1996 shall be applicable. 

13. In case any specific brand of material has been specified either the same brand 
or of approved make of same specifications shall be used. The contractor shall 
take approval in advance for all such materials.  

14. Costs for all materials and labour for the preparation of samples, market 
research, etc. shall be borne by the Contractor within his quoted Rates and 
nothing extra shall be payable for this. The works shall not be proceeded with 
without approval of the sample. In case sample is rejected and works cannot be 
proceeded with the IIITD shall be at liberty to terminate the contract and the 
Contractor shall have no claim for the works under such circumstances 
whatsoever. 

15. The contractor should take utmost care to avoid any damage to the existing  
flooring, electrical works/cables, telephone cables, false ceiling, sprinkler system, 
fire alarm etc. in place. In case of any damage, it would be the responsibility of 
the contractor to restore the same immediately.  

 
CORRIGENDUM TO FORM 7/ 8 / 9 (CPWD) MUST BE READ ALONG WITH THE 
PAMPHLET   
 

S.No FOR READ 

1 Government of India/Owner Indraprastha Institute of Information 
Technology Delhi 

2 C.P.W.D. or Government or 
Department 

Indraprastha Institute of Information 
Technology Delhi 

3 CPWD -7/8/9 CPWD 7/8/9 

4 President / President of India Chairman ,BOG,IIITD 

5 Chief-Engineer Director ,IIITD 

6  Superintending Engineer CE, IIITD 

9 Administration Head Registrar ,IIITD  

11 CPWD Code, Paragraph '90 Shall be applicable to IIITD works 

12 DSR'2007 Shall be applicable to IIITD works 

13 CPWD specifications 2007 part - 
I& II 

Shall be applicable to IIITD works 

14 DSR (Internal) 2007 for 
Electrical works 

Shall be applicable to IIITD works 

15 CPWD specifications (Internal) 
2007 for Electrical works 

Shall be applicable to IIITD works 

 

16  DSR External 2007 for Electrical 
works and specifications 

Shall be applicable to IIITD works 

17 Provision of Section 12 Sub-
Section (i) of the works man 

Shall be applicable to IIITD works 
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compensation  

18 CPWD safety Code framed from 
time to time 

Shall be applicable to IIITD works 

19 CPWD maternity benefits to 
labour 

Shall be applicable to IIITD works 

20 

 

 

Model Rules of the protection of 
health and sanitary appointment 
for workers employed by CPWD 

Shall be applicable to IIITD works 

21 CPWD contractor labour 
Regulations 

Shall be applicable to IIITD works 

 
SPECIFICATIONS: 

1.          GENERAL: 

1.1. Without forgoing the requirements of the conditions of Tender and the Conditions 
of Contract the works in general shall conform to the "Specifications 2007" 
published by CPWD, New Delhi and the "Specifications for works" stated in this 
tender. In case items not covered by the general specifications referred above, 
reference shall be made to the appropriate I.S. Codes. If there is any difference 
in the particular specifications of individual item of work and the description of 
item as given in the Schedule of quantity, the latter shall prevail. In case of any 
work for which there is no specification in I.S. specifications in the specifications 
forming part of tender documents or in case there is any variation, such work 
shall be carried out in all respects in accordance with the instructions to be 
issued by the Engineer–in-charge. The term Officer in Charge appearing in the 
specifications shall mean supervisor and be in Charge of the work or his 
authorized representative as the context may demand. All corrections to 
"Specifications 2007" or latest revisions of I.S. Code/ Specification shall be 
deemed to apply to this contract. 

1.1.1. Materials bearing ISI certification mark certification shall be given highest 
preference for use in the works.  Where the Contractor is required to do, 
perform, execute (etc.) any work or service or the like, it shall be deemed 
to be at his own cost. Absence of terms providing, Supplying, installing, 
fixing, etc. shall not even remotely entitle the Contractor to any additional 
payment there for  

1.1.2. The rates accepted in the Schedule of Quantities apply to all floors, 
heights, depths, leads, lifts, spans, sizes, shapes, locations, etc. unless a  
distinction has been included in the very Schedule.  

1.1.3. The Specifications and the Schedules may have been divided into various 
sub-heads for convenience only. This does not limit applicability of one to 
the other nor does it absolve the Contractor of his responsibility to 
complete any trade / item of work as reasonably inferred from one or 
more of such sub-heads. 

1.1.4. The Schedule of Quantities is not necessarily based on "Schedule of 
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Rates - Delhi 2007 or any of its later/ earlier versions. Hence the 
Schedule of Quantities shall be read and construed according to 
explanations given herein and intentions gathered there from. A mere 
parallel drawn form the said Schedule of Rates shall therefore not form a 
basis for a variation and, or additional payment. 

1.1.5. All work under this contract is deemed to be performed above subs soil 
water level. However, removal of water collected from rains and the like 
shall be treated as part of contractual risk/obligation. 

1.1.6. Screws, bolts, nuts, washers, hold fasts, lugs, anchors, clamps, plugs, 
suspenders, brackets, straps and fasteners of the like are deemed to be 
included in the rates of various items unless the Schedule of Quantities 
expressed a different intention. 

1.1.7. Resetting any displacements, making good holes/chases and such other 
incidental jobs are included in rates of respective items for which these 
are required.       

 
 2. DRAWINGS, SPECIFICATIONS, INTERPRETATIONS ETC.: 

 
In general, drawings shall indicate the dimensions, positions and type of 
construction, the specifications shall stipulate the qualities and the methods and 
performance criteria, and the schedule of quantities shall indicate the provisional 
quantities and the rates for each item of work. However, the above documents 
being complementary, what is called for by any one shall be as binding as if 
called for by all. In case of contradictory requirements between specifications and 
schedule of quantities, the requirements given in the schedule of quantities shall 
prevail. 
 
Special conditions being mainly an amplification of General Conditions, they shall 
be read in conjunction with each other. 
 
Work indicated on the drawings and not mentioned in the schedule of quantities 
or specifications or vice versa, shall be deemed as though fully set forth in each. 
Work not specifically detailed, called for, marked or specified, shall be the same 
as similar parts that are detailed, marked or specified. 

 
Special Note 

 
Though every care is taken while preparing this document to cover all 
necessary matters, specifications, general conditions, special conditions, 
provisions for smooth and complete execution of work, however in case of 
any omission in the tender/ contract document, latest correction slips of 
general conditions of contract for CPWD Works 2014 will be the reference 
manual but not in supersession to aforesaid conditions. 
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Indraprastha Institute of Information Technology, Delhi 

 

GENERAL INSTRUCTIONS FOR SITE VISIT 

 

I, ____________, aged ___ years, son/daughter of________, presently residing at 

___________and authorized by ___________________(name of tenderer) (“Tenderer”) 

to solemn this affidavit on behalf of the Tenderer, solemnly affirm on oath as hereunder: 

 

The Tenderer confirms that the Tenderer has duly undertaken the visit of the proposed 

project site of IIITD located at Okhla Phase III , New Delhi,. 

 

The Tenderer has inspected and examined its surroundings and has satisfied itself 

about the site conditions and site logistics. The Tenderer confirms that it is aware of the 

ground conditions and nature of the site, means of access to the site and the 

accommodation area required for establishing the labour camp. The Tenderer agrees 

and confirms it shall be solely responsible for arranging and maintaining the afore-

mentioned at its own cost including all materials, tools & plants, water, electricity, 

access, facilities for workers and all other services required for executing the Work 

unless otherwise specifically provided for in the contract documents.  

 

The Tenderer confirms and agrees that the submission of the tender implies that the 

requisite site visit has already been undertaken and that the Tenderer has acquainted 

itself with the local conditions and other factors having a bearing on the execution of the 

Work.  

 

DEPONENT 

VERIFICATION 

I, ____________, aged ___ years, son/daughter of________, presently residing at 

___________and authorized by Tenderer verify that the information mentioned above is 

true and correct to the best of my knowledge and belief.  

 

 

DEPONENT 
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AGREEMENT 
 
AN AGREEMENT is made this ------------------------------------------------------BETWEEN the 
Indraprastha Institute of Information Technology. A State University established by Govt  
Of NCT of Delhi ,and with its registered office at IIITD Campus , Okhla Phase III , New 
Delhi 110020, which expression shall include its successor, unless repugnant to or 
Excluded by the contract here of and assignees of and represented by its Registrar, 
IIITD the first party (hereinafter called the Authority) and by its sole 
proprietor/partners/Director.of M/s  ---------------------------------------and having registered 
office at --------------------------- (which expression shall be including his / its successor's 
heirs, executors, representative and or assignees of the second party (hereinafter called 
the contractor}. 
 
WHEREAS the Authority has, under tender Notification No. -------------------------------------- 
  

 
-----------------------------------------------------------------------------------------------------------. 
WHEREAS the contractor has submitted tender for carrying out the work as above as 
per the tender document page ---- to ----- and has represented that in conformity with his 
/ its obligation contained in the tender as modified by the correction slips and 
corrigendum contained he / it shall carryout the same truly, faithfully and honestly.  
 
THE SAME has been accepted by both the parties on the terms and conditions, 
corrections, corrigendum contained in the tender as modified as well as the letter of 
acceptance Issued party No.1 annexed here to as.  
 
The same shall be binding on both the parties. 
 
IN WITNESS WHEREOF, the parties have signed the deed of agreement on the date, 
month and year referred to above. 
 
Date: ------------------------ 
At New Delhi. 
 
Signed by  

 
Party No.1 
 
Party No.2 
 

 
WITNESS 
 
1. ---------------------------------- Party No.1 

 
 

2. ---------------------------------- Party No.2 
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SCHEDULE OF QUANTITIES 
 

S.No. Description. Unit. 
Total 

Quantity 
Rate  Amount 

1.1 Earth work in excavation by mechanical means 
(Hydraulic excavator)/manual means over areas 
(exceeding 30 cm in depth, 1.5 m in width as 
well as 10 sqm on plan) including getting out 
and disposal of excavated earth lead upto 50 m 
and lift upto 1.5 m, as directed by Engineer-in-
charge. 
All kinds of soil 

cum 47.00 

    

            

1.2 Earth work in excavation by mechanical means 
(Hydraulic excavator)/ manual means over areas 
(exceeding 30 cm in depth, 1.5 m in width as 
well as 10 sqm on plan) including getting out 
and disposal of excavated earth lead upto 50 m 
and lift upto 1.5 m, as directed by Engineer-in- 
charge. 
Ordinary rock  

cum 118.00 

    

            

1.3 Supplying and stacking of good earth at site 
including royalty and carriage upto 5 km 
complete (earth measured in stacks will be 
reduced by 20% for payment).  

cum 268.00 

    

            

1.4 Preparation of mounds of various size and 
shape by available excavated / supplied earth in 
layers not exceeding 20 cm in depth, breaking 
clods, watering of each layer, dressing etc., lead 
upto 50 meter and lift upto 1.5 m complete as 
per direction of Officer-in-charge 

cum 268.00 

    

            

1.5 Providing & laying Selection no. 1 grass turf with 
earth 50mm to 60mm thickness on existing 
ground prepared with proper level and ramming 
with required tools wooden and than rolling the 
surface with light roller make the surface 
smoothen and light watering the same, as per 
direction of officer in charge. 

sqm 486.00 
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1.6 Grassing with selection No. 1 grass including 
watering and maintenance of the lawn for 60 
days or more till the grass forms a thick lawn, 
free from weeds and fit for mowing including 
supplying good earth, if needed (the grass and 
earth shall be paid for separately). 
In rows 5 cm apart in both directions 

sqm 486.00 

    

            

1.7 Providing and laying in position cement 
concrete of specified grade excluding the cost of 
centering and shuttering - All work up to plinth 
level : 

    

    

  1:4:8 (1 Cement : 4 coarse sand (zone-III) : 8 
graded stone aggregate 40 mm nominal size)  

cum 23.00 
    

  (Make : Cement- ACC, AMBUJA, ULTRATECH, La 
Farge.) 

    
    

      

1.8 Centering and shuttering including strutting, 
propping etc. and removal of form for all 
heights : 

    
    

a) Foundations, footings, bases of columns, etc. for 
mass concrete 

sqm 36.00 
    

            

1.9 Steel reinforcement for R.C.C. work including 
straightening, cutting, bending, placing in 
position and binding all complete upto plinth 
level. 

    

    

  Thermo-Mechanically Treated bars of grade Fe-
500D or more.  

Kg 1840.00 
    

  (Make : Steel - SAIL, TATA, RINL,)         

            

1.10 Providing and laying in position ready mixed M-
25 grade concrete for reinforced cement 
concrete work, using cement content as per 
approved design mix, manufactured in fully 
automatic batching plant and transported to 
site of work in transit mixer for all leads, having 
continuous agitated mixer, manufactured as per 
mix design of specified grade for reinforced 
cement concrete work, including pumping of 
R.M.C. from transit mixer to site of laying , 
excluding the cost of centering, shuttering 
finishing and reinforcement, including cost of 
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admixtures in recommended proportions as per 
IS : 9103 to accelerate/ retard setting of 
concrete,improve workability without impairing 
strength and durability as per direction of the 
Engineer-in-charge. 

  All works upto plinth level cum 23.00     

  (Make : Cement- ACC, AMBUJA, ULTRATECH, La 
Farge.) 

    
    

            

1.11 Brick work with common burnt clay F.P.S. (non 
modular) bricks of class designation 7.5 in 
foundation and plinth in: 

    
    

  Cement mortar 1:4 (1 cement : 4 coarse sand) cum 75.00     

            

1.12 Stone work (machine cut edges) for wall 
lining/Dado/ risers/ skirtting etc. upto 10 metre 
height, backing filled with a grout of average 12 
mm thick cement mortar 1:3 (1 cement : 3 
coarse sand) including pointing in white cement 
mortar 1:2 (1 white cement : 2 stone dust) with 
an admixture of pigment matching the stone 
shade : Gang saw cut stone.30mm thick Red 
sand stone 

sqm 97.00 

    

            

1.13 Steel work welded in built up sections/ framed 
work, including cutting, hoisting, fixing in 
position and applying a priming coat of 
approved steel primer using structural steel etc. 
as required. 
In gratings, frames, guard bar, ladder, railings, 
brackets, gates and similar works. 

kg 396.00 

    

  (Make : Steel - SAIL, TATA, RINL,)         

1.14 40 mm thick fine dressed stone flooring over 20 
mm (average) thick base of cement mortar 1:5 
(1 cement : 5 coarse sand), including pointing 
with cement mortar 1:2 (1 cement : 2 stone 
dust) with an admixture of pigment to match 
the shade of stone. 
Red Sand Stone / White Sand Stone 

sqm 186.00 

    

            

1.15 Extra for pre finished nosing in treads of steps of 
Kota stone/ sand stone slab.  

metre 218.00 
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1.16 Providing and laying 500x500x40 mm thick Turf 
/ HDPE paver (Turfpave XD) on 150 mm thick 
sub grade of compacted bed of 20 mm thick 
nominal size stone aggregate and base course 
and filling with 150 mm thick jamuna sand, 
including spreading, well ramming, 
consolidating and finishing smooth etc. all 
complete as per direction of Engineer-in-charge. 

sqm 190.00 

    

            

1.17 Disposal of building rubbish / malba / similar 
unserviceable, dismantled or waste materials by 
mechanical means, including loading, 
transporting, unloading to approved municipal 
dumping ground or as approved by Engineer-in-
charge, beyond 50 m initial lead, for all leads 
including all lifts involved. 

cum 118.00 

    

  Total Amount     

  GST ___     

  Total Amount with GST      
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